



DATE: JAN 29, 2021

Launch Proposal

Requested by KDF

Alvaro Hernandez
FOUNDER/CEO

Danny Castillo
IT MANAGER

Diego Cascante
SOLUTIONS ARCHITECT

Sinaí Alfaro
UX DESIGNER

LA CEIBA.
ALAJUELA, COSTA RICA
20106
+506.2102.77.43

www.tojiitech.com

Hello KDF!

We are thrilled to have the opportunity to collaborate with your team and help successfully launch your new product line.

With our intersecting expertise in mobile, design, branding, and our 12 years of development experience, I think we are a perfect fit.

This deck should give you a basic overview of the project timeline and provide a detailed breakdown of our proposed engagement. Please do not hesitate to reach out with any questions, or if you'd like to discuss further.

Alvaro Hernandez
FOUNDER & CEO

Ready to get started?

We're ready.

We get it: choosing the right partner to help you launch a project of this size and scope is difficult.

You want to work with a partner who is innovative and creative enough to bring a fresh perspective to the table, while working openly and collaboratively through the entire project.

You want to work with a partner who gains consensus among multiple stakeholders, while acting as an impartial advocate for your product, your customers, and the spirit of your mission.

With our background in visual storytelling, our unique approach to a collaborative workflow, and our creative department, we think we're a great fit.

Bottom line: we're ready to get to work.

Our Services and Capabilities

We love crafting beautiful, smart and inspired work that is focused on a business' goals and their customers. We do this across multiple touch points to help organizations achieve their goals.

STRATEGY

Strategy
Discovery & Research
User Experience
Brand Strategy & Architecture
Positioning
Content Strategy
Marketing Campaigns

BRANDING & DESIGN

Brand Development & Rebranding
Logo & ID Systems
Brand Style Guides
Architectural Rendering
Messaging
Collateral, Print & Packaging
Wayfinding & Signage
Environmental Design
Iconography

DIGITAL DEVELOPMENT

Website Design & Development
UX/UI
Information Architecture
Wireframing
Prototypes
Custom Content Management Systems
iOS Applications
Web Applications
Android Applications

CONTENT PRODUCTION

Script Development
Copywriting
Storyboarding
Illustration
Animation
Motion Graphics
Explainer Videos
Live-action Production
Post Production & VFX

How much does this cost,
and how long will it take?

Total Investment

Professional fees for the services are estimated to total between \$26,000 for the project approach outlined in this proposal. Services will be billed on a flat project-fee basis and the estimated professional fees are based on the objectives, scope of work, activities, deliverables and timeline as described in this proposal.

Our goal is to collaborate with your team on a milestone basis that allows for maximum feedback. Small milestone approvals will build towards the final deliverables. Scope will be measured by rounds of revisions (we typically allow three rounds per feedback stage).

Once this proposal is approved, we will submit a master creative services agreement to your legal point of contact that outlines each deliverable in great detail.

Phase I : DEEP DIVE

- Based
 - 3-Week
 - Initial Setup
 - Set Dev Env
- Security
 - 3-Week
 - Login
 - Reset Password
 - Forgot Password
- Settings
 - 1-Week
 - General
- Timesheet
 - 8-Week
 - Daily Timesheet
 - Weekly Sign Off
- Deploy to Prod
 - 2-Week

Phase II : IPAD DEVELOPMENT

- UI IPAD
 - Based
 - 3-Week
 - Initial Setup
 - Set Dev Env
 - Security
 - 3-Week
 - Login
 - Reset Password
 - Forgot Password
 - Settings
 - 1-Week
 - General
 - Timesheet
 - 8-Week
 - Daily Timesheet
 - Weekly Sign Off
 - Deploy to Prod
 - 2-Week

Phase III: WEB DEVELOPMENT

- UI WEB
 - Based
 - 2-Week
 - Initial Setup
 - Set Dev Env
 - Security
 - 3-Week
 - Login
 - Reset Password
 - Forgot Password
 - Administration
 - 4-Week
 - Users
 - Roles
 - Assign Roles to Users
 - Password
 - Timesheet
 - 2-Week
 - Settings
 - Reports
 - Payment Report
 - Payroll Export

In the nick of time

Your deadlines are our finish lines. Our goal is to meet every milestone on time and exceed every expectation. The timelines contained within are purely estimates based on past work. We will work with you to develop more concrete deadlines during the project planning and discovery phase.

Our estimated timelines rely heavily on a speedy approval and feedback cycle. In order to hit these marks, we request that all feedback and approvals be submitted to KDF within three (3) business days of request.

Start & End



Thank you.